
691-13-120WL Repair Roadways and Potholes 

Bid Walk Thursday, February 5, 2014 Responses to RFIs 

Government February 12, 2014, 1400 

Q1 The “Price Proposal” table of contents does not include the Bid Items schedule 
from 01 00 00 pages 1 & 2. 
 
Where would you like us to submit this pricing schedule? 

A1 Please submit/write the prices on the space provided on the SF1442 (see 
corrected copy of SF1442) 

Q2 Per the 1442, it is requesting 1 original sealed offer and 1 copy. Under “Special 
Notice” Offeror Submission Requirements says to submit 1 Original and 1CD. 
We anticipate on receiving subcontractor bids up until the last minutes before the 
bid is due. It will be impossible to generate a CD to submit with original offer at 
bid time. Could we overnight the CD within 24hrs of bid time? Or could you 
please reconsider the CD submission? 

A2 All bidders are under the identical time restraint.  Bids must be received by due 
date and time. Submit one original bond and signed SF1442 and a copy of the 
same documents  (bond and SF1442) on CD 

Q3 Per the 1442, it is states the completion time to be 60 days.  
General Requirements 01 00 00 – Section 1.2 Statement of Bid Item (s) states 
contract completion shall be 180 calendar days. 
 
Could you please clarify the completion time? 

A3 Completion time is 180 days (see corrected copy of SF1442) 

Q4 How close is the water service to the job site? 

A4 There are many fire hydrants on the Campus. 
Use the nearest one to the job site during each phase. 

Q5 How close is the lay down yard.   Space  available , we are looking at a minimum 
Of 10,000 sq ft, to store material and equipment, would this present a problem. 

A5 Coordinate with VA for the lay down area requirements. 

Q6 Will be be necessary to use a registered surveyor , or registered engineer? 

A6 Yes 

Q7 Do we need to test with 2 bore holes 15' ft deep test pits? 

A7 Yes. 

Q8 Photographic Documentation is this a requirement? 

A8 Yes. 

Q9 Is a CPM plan and schedule a requirement or is a Project Schedule Submittal 
acceptable , for coordinating and monitoring work under contract (including all 
activities of subcontractor s, equipment vendors and suppliers Sufficient for the 
entire contract?  Please explain . 

A9 Yes, unless VA waives the requirement and accept a Project Schedule. 

Q10 Is a radar utilities locator required? 

A10 Yes. 

Q11 Please clarify what type of slurry. Type 1 or Type 2 ? 

A11 TYPE 2 

Q12 Does each phase need to be 100% complete prior to continuing to next phase? 
There would be a cost savings to slurry all phases at the end of the project. 
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A12 YES, EACH PHASE HAS TO BE 100% COMPLETE PRIOR TO CONTINUING 
TO THE NEXT PHASE. 

Q13 Can the slurry be done on weekends? There would be less complications 
regarding the parking lot areas 

A13 If VA approves it. Coordinate with VA. 

Q14 The “Price Proposal” table of contents does not include the Bid Items schedule 
from 01 00 00 pages 1 & 2. 
 
Where would you like us to submit this pricing schedule? 

A14 Please submit/write the prices on the space provided on the SF1442 (see 
corrected copy of SF1442) 

Q15 1) Please clarify which Contractor License is required from the SDVOSB 
Prime? A or B. 
2) Safety/Environmental Violations and Experience Modification Rate (EMR) 
is required? 

A15 Contractor license is required and Safety/Environmental Violations and 
Experience Modification Rate (EMR) is required (See Amendment 2) 

Q16  

A16  

Q17  

A17  

  

  

 

 

 


